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The contractor shall provide documentation, training materials and training on the new policies, 
procedures, processes, measures, and tools. The contractor shall identify and ensure that appropriate 
contract management practices and oversight are in place to rapidly and effectively deploy the four 
ARRA funded programs for which the Energy Commission is responsible: the Energy Efficiency 
Conservation Block Grant Program (EECBG) ($49.6 million); the State Energy Program ($226 million), 
the State Energy Efficient Appliance Rebate Program ($35.2 million), and the Enhanced Energy 
Assurance and Smart Grid Program ($3.5 million).   
Scope of Work and Deliverables 
Include the following required tasks and deliverables in the Scope of Work for the proposed program.  
The bidder shall plan for the completion of these required tasks in the proposed program budget and 
schedule. Describe how the subcontractors and program partners will be involved in each task.  Clearly 
demonstrate how each aspect of the program design is integrated into the list of deliverables.    

TASK 1:  
Identification of ARRA Program Considerations and Development of Management Strategy to 
Address Risk  

The Contractor shall: 
• Meet with the CCM to confirm the level of services, resources, and the responsibility of 

all team members in developing the task deliverables and prepare Task Meeting Notes. 
• Conduct an organizational readiness and diagnostic assessment of the current 

conditions of the Energy Commission’s internal controls and procedures to ensure that 
they meet all ARRA requirements, state and federal laws as well as best practices.  The 
assessment should evaluate the organizational readiness of the Energy Commission in 
the following seven areas, but not limited to: reporting; resource capacity and project 
management; financial; program solicitation, information technology, and systems 
adequacy. 

Deliverables: 
Task Meeting Notes 
Draft assessment of organizational readiness that includes an implementation plan 
Final assessment of organizational readiness that includes an implementation plan 

TASK 2:  
Implementation of ARRA Fund Fraud, Waste and Abuse Prevention and Detection Practices  

The Contractor shall: 
• Meet with the CCM to confirm the level of services, resources, and the responsibility of 

all team members in developing the task deliverables and prepare Task Meeting Notes. 
• Implement recommendations identified in Task 1, Organizational Readiness and 

Diagnostic Assessment in the areas of (but not limited to) reporting; resource capacity 
and project management; financial; program solicitation, information technology, and 
systems adequacy, as approved by the Energy Commission Contract Manager (CCM). 

• Develop and implement project control standards, management reporting and 
performance indicators to facilitate the evaluation of programs and projects to measure 
job creation and economic activity and to conduct gap analysis and recommend process 
improvements as approved by the Energy Commission Contract Manager (CCM).. 

• Assist the Energy Commission in implementing processes, measures and tools to 
minimize the risk associated with distribution of all federal and state funds administered 
by the Energy Commission. 

• Develop a project risk ranking system and perform risk analyses on selected projects. 


